
Cambria Community Healthcare District

Project: Demolition of Ambulance Bldg 
Budget Estimate
January 29, 2018

Description Quantity Unit MH_UT Crew MH-Cost ut_mat ut_eqp ut_sub Total Sub/cost Unit Sub/cost

Disconnect / Remove Utilities Subcontractor

Disconnect gas service, cap & mark + remove gas 
lines to furnace -Owner to arrange disconnect of 
service w/ gas company

1 LS 8.000 plum $83.54 50.00 0.00 0.00 $823 $822.85

Disconnect plumbing and cap 1 LS 4.000 plum $83.54 25.00 0.00 0.00 $411 $411.42
Disconnect and pull back electrical service to 
origination point and terminate / remove feeders

1 LS 12.000 elec $70.16 50.00 0.00 0.00 $1,022 $1,022.40

Underground conduits (if any) to remain $0.00 0.00 0.00 0.00 $0 $0.00
Remove antennas and turn over to Owner at the 
site. Protect & bundle cables in ground + mark 

1 LS 4.000 elec $70.16 100.00 0.00 0.00 $431 $431.22

Disconnect and terminate / remove low voltage & 
cable box

1 LS 4.000 elec $70.16 25.00 0.00 0.00 $350 $349.84

Remove furnace & window mounted AC unit 1 LS 4.000 clab $68.23 25.00 50.00 0.00 $395 $395.24

Disconnect / Remove Utilities TOTAL 1 LS $0.00 $275.00 $50.00 $0.00 $3,433 $3,432.97

Subcontractor Markup 20.00% $687

Disconnect / Remove Utilities TOTAL $4,120
Relocation of Storage Shed Subcontractor

Relocate storage shed at the back of building  to allow 
for demolition - remove & reinstall the content

1 LS 10.000 clab $68.23 25.00 250.00 0.00 $1,083 $1,083.04

Relocate storage shed to the AC paving area - remove 
& reinstall the content

1 LS 8.000 clab $68.23 25.00 250.00 0.00 $926 $926.11

Relocation of Storage Shed TOTAL 1 LS $0.00 $25.00 $250.00 $0.00 $2,009 $2,009.15

Subcontractor Markup 0.00% $0

  [GC to self perform)

Relocation of Storage Shed TOTAL $2,009
Hazmat Removal Subcontractor

Protect building and abate contaminated materials 728 SF 0.033 a9 $74.31 5.00 5.00 0.00 $9,952 $13.67

Load & haul-off contaminated materials + dump fee 1 LS 4.000 a9 $74.31 0.00 1,250.00 250.00 $1,948 $1,948.07

Hazmat Removal TOTAL 1 LS $0.00 $3,640.00 $4,890.00 $250.00 $11,900 $11,899.87

Subcontractor Markup 20.00% $2,380

Hazmat Removal TOTAL $14,280
Building Demolition Subcontractor

Demo the balance of the building (SOG/footing, 
structure,..)

728 SF 0.110 b5 $74.30 0.50 4.00 0.00 $10,397.32 $14.28

Load & haul-off debris + dump fee 67 CY 0.500 clab $68.23 1.00 40.00 15.00 $6,654.35 $98.72

Allowance to protect wood retaining wall & Misc. 1 LS 8.000 clab $68.23 100.00 0.00 0.00 $736.23 $736.23

Building Demolition TOTAL 1 LS $0.00 $531.41 $5,608.30 $1,011.11 $17,788 $17,787.91

Subcontractor Markup 0.00% $0

  [GC to self perform)

Building Demolition TOTAL $17,788
Finish Works Subcontractor

Import fill and grade building area - assumed 12" 32 CY 0.100 b7 $71.94 35.00 15.00 0.00 $2,023 $62.52
4" AC over 9" AB at the building area 874 SF 0.032 b11y $75.21 2.50 1.25 0.00 $5,972 $6.84

Finish Works TOTAL 1 LS $0.00 $3,316.44 $1,577.33 $0.00 $7,995 $7,995.18

Subcontractor Markup 20.00% $1,600

Finish Works TOTAL $9,595
Misc. & Clean-up Subcontractor

Allowance for continuous / final clean-up 1 LS 10.000 clab $68.23 50.00 100.00 0.00 $947 $947.42

Allowance for protection of storm drains 1 LS 8.000 clab $68.23 75.00 0.00 0.00 $709 $709.11

Misc. & Clean-up TOTAL 1 LS $0.00 $125.00 $100.00 $0.00 $1,657 $1,656.53

Subcontractor Markup 0.00% $0

  [GC to self perform)

Misc. & Clean-up TOTAL $1,657

Summary
Disconnect / Remove Utilities $4,120
Relocation of Storage Shed $2,009
Hazmat Removal $14,280
Building Demolition $17,788
Finish Works $9,595
Misc. & Clean-up $1,657

SUBTOTAL $49,449

General Contractor - Mark-up & Contingency 20.0% $9,890
Bond 2.50% $1,483

SUBCONTRACTOR WORK TOTAL COST $60,822

TOTAL CONSTRUCTION COST - January 2018 values $61,000
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